

DEMO FAMILY DUPLEX

DESIGN AND COST DECISION SHEET

INR 10,000,000 BUDGET

Jaipur, Rajasthan | AVAS-PRJ-1DB1CE5E | Snapshot 1

OPTION 3

EFFICIENT COURTYARD

Budget Optimized

Decision score	56%
Budget fit	Within Budget
Built-up area	2,671 sq ft
Programme	4 bed 3 bath
Floors	2
Vastu	88%
Natural light	82%
Efficiency	95%
Hard issues	1

GOVERNED COST RANGE

INR 7,820,298

INR 7,151,502 - INR 8,801,906

PROFESSIONAL REVIEW REQUIRED

BEST OPTION

GARDEN THRESHOLD

Balanced

Decision score	57%
Budget fit	Within Budget
Built-up area	2,703 sq ft
Programme	4 bed 3 bath
Floors	2
Vastu	94%
Natural light	91%
Efficiency	91%
Hard issues	1

GOVERNED COST RANGE

INR 8,148,823

INR 7,496,916 - INR 9,126,681

PROFESSIONAL REVIEW REQUIRED

OPTION 2

LIGHTWELL HOUSE

Lifestyle Optimized

Decision score	57%
Budget fit	Within Budget
Built-up area	2,755 sq ft
Programme	4 bed 3 bath
Floors	2
Vastu	91%
Natural light	96%
Efficiency	86%
Hard issues	1

GOVERNED COST RANGE

INR 8,704,504

INR 8,008,142 - INR 9,749,043

PROFESSIONAL REVIEW REQUIRED

BEST AVAILABLE OPTION

Garden Threshold

Rank 1 | Weighted score 57% | Within Budget

Highest-scoring available option; every option still requires professional constraint review.

HOW TO READ THIS REPORT Floor sheets are imported from the same authoritative vector renderer used by AVAS. Cost pages use the latest persisted estimate for the report option. Brand and supplier names appear only when recorded in approved pricing evidence.	REPORT OPTION Garden Threshold Customer-selected concept INR 8,148,823 2 floors 2,703 sq ft 91% confidence Cost basis: Mixed Approved And Admin
--	---

GARDEN THRESHOLD

TOTAL BUILT-UP EST. 2,703 SQ FT | 2-FLOOR COMPLETE SET

Ground Floor geometry | 9 spaces | 9 doors | 5 windows




SELECTED CONCEPT

AUTHORITATIVE FLOOR PLAN MAP

GROUND FLOOR PLAN

ALL DIMENSIONS IN FEET

SHEET 1 / 2



NORTH-FACING ROAD / ACCESS

1,496 SQ FT GROUND FLOOR PROGRAM AREA

PLAN HIGHLIGHTS

1 bedroom | 1 bathroom

9 spaces | 9 doors | 5 windows

EST. BUILD COST

INR 75.0L - 91.3L

Planning range

ORIENTATION

North facing

Ground Floor | Sheet 1 of 2

SERVER VECTOR RENDER DETERMINISTIC parameters | avas-backend-parameter-rules-1.0.0 | fallback false | AVAS deterministic layout engine

AVAS CONCEPTUAL PLAN

This plan is generated for planning and estimation. It must be reviewed by a qualified architect and structural engineer before construction.

Review: Verify setbacks against the applicable local authority release.

WARNINGS 2 | HARD ERRORS 1 | REVIEW REQUIRED

GARDEN THRESHOLD

TOTAL BUILT-UP EST. 2,703 SQ FT | 2-FLOOR COMPLETE SET

First Floor geometry | 11 spaces | 10 doors | 5 windows




SELECTED CONCEPT

AUTHORITATIVE FLOOR PLAN MAP

FIRST FLOOR PLAN

ALL DIMENSIONS IN FEET

SHEET 2 / 2



NORTH-FACING ROAD / ACCESS

1,496 SQ FT FIRST FLOOR PROGRAM AREA

PLAN HIGHLIGHTS

3 bedrooms | 2 bathrooms

11 spaces | 10 doors | 5 windows

EST. BUILD COST

INR 75.0L - 91.3L

Planning range

ORIENTATION

North facing

First Floor | Sheet 2 of 2

SERVER VECTOR RENDER DETERMINISTIC parameters | avas-backend-parameter-rules-1.0.0 | fallback false | AVAS deterministic layout engine

AVAS CONCEPTUAL PLAN

This plan is generated for planning and estimation. It must be reviewed by a qualified architect and structural engineer before construction.

Review: Verify setbacks against the applicable local authority release.

WARNINGS 2 | HARD ERRORS 1 | REVIEW REQUIRED

COST & MATERIALS

GARDEN THRESHOLD | Balanced

RECOMMENDED PLANNING COST

INR 8,148,823

Range INR 7,496,916 - INR 9,126,681

70% confidence

21 cost lines | 3 evidence samples

SUBTOTAL INR 7,281,612	TAX INR 298,688	CONTINGENCY INR 568,523	PROJECT BUDGET INR 10,000,000
--------------------------------------	-------------------------------	---------------------------------------	---

PRICING BASIS

Source	Mixed Approved And Admin
City	Jaipur
Quality tier	Premium
Configuration	v2
Valid until	2026-09-13
Approval	Planning review

COST COVERAGE

- 14 line(s) include material
- 12 line(s) include labour
- 3 line(s) include transport
- 3 line(s) name a recorded brand
- 3 approved/current evidence sample(s)

TOP COST CATEGORIES		
Kitchen Bathroom		INR 808,197
Steel		INR 778,464
Doors Windows		INR 632,502
Contingency		INR 568,523
Electrical		INR 562,224
Plumbing		INR 491,946
Civil Labour		INR 456,807

MATERIALS, BRANDS & RATES

Garden Threshold | Recorded evidence only; blank brands are not inferred.

ITEM / CATEGORY	BRAND / SPECIFICATION	QTY x RATE	AMOUNT
Cement	UltraTech	1081.20 BAG	INR 448,698
Cement Material	53 grade OPC, 50 kg bag	x INR 415.00	Range INR 412,802 - INR 502,542
CEMENT DEMO-EVIDENCE-CEMENT-001	Supplier: Demo admin-approved Jaipur supplier	Includes material, transport	90% confidence
Reinforcement steel	Tata Tiscon	10812.00 KG	INR 778,464
Steel Material	Fe 550SD reinforcement steel	x INR 72.00	Range INR 716,187 - INR 871,880
REINFORCEMENT_STEEL DEMO-EVIDENCE-STEE...	Supplier: Demo admin-approved Jaipur supplier	Includes material, transport	90% confidence
Masonry units	Brand not recorded	21624.00 EACH	INR 421,668
Masonry Material	Block or brick allowance pending wall schedule	x INR 19.50	Range INR 387,935 - INR 472,268
MASONRY No evidence id	Supplier: not recorded	Includes material	70% confidence
Sand and aggregates	Brand not recorded	6757.50 CU_FT	INR 386,529
Aggregate Material	Concrete, mortar and plaster aggregate allowance	x INR 57.20	Range INR 355,607 - INR 432,912
SAND_AGGREGATE No evidence id	Supplier: not recorded	Includes material	70% confidence
Civil construction labour	Brand not recorded	2703.00 SQ_FT	INR 456,807
Civil Labour Labour	Foundation, RCC, masonry and plaster labour allowance	x INR 169.00	Range INR 420,262 - INR 511,624
CIVIL_LABOUR No evidence id	Supplier: not recorded	Includes labour	70% confidence
Flooring materials	Kajaria	2216.46 SQ_FT	INR 432,210
Flooring Material	Glazed vitrified tile allowance	x INR 195.00	Range INR 397,633 - INR 484,075
FLOORING DEMO-EVIDENCE-FLOOR-001	Supplier: Demo admin-approved Jaipur supplier	Includes material, transport	90% confidence
Paint and wall finishes	Brand not recorded	9460.50 SQ_FT	INR 281,112
Paint Material	Internal and external paintable surface allowance	x INR 29.71	Range INR 258,623 - INR 314,845
PAINT No evidence id	Supplier: not recorded	Includes material	70% confidence
Flooring and finish labour	Brand not recorded	2703.00 SQ_FT	INR 210,834
Finish Labour Labour	Installation, preparation and finishing labour	x INR 78.00	Range INR 193,967 - INR 236,134
FINISH_LABOUR No evidence id	Supplier: not recorded	Includes labour	70% confidence
Electrical installation	Brand not recorded	80.00 POINT	INR 562,224
Electrical Package	Concealed wiring, distribution and standard point allowance	x INR 7,027.80	Range INR 517,246 - INR 629,691
ELECTRICAL No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
Plumbing installation	Brand not recorded	20.00 POINT	INR 491,946
Plumbing Package	Water supply, drainage and standard plumbing point allowance	x INR 24,597.30	Range INR 452,590 - INR 550,980
PLUMBING No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
Kitchen and bathroom packages	Brand not recorded	4.00 PACKAGE	INR 808,197
Kitchen Bathroom Package	Cabinetry, counters, sanitaryware and standard fixtures allowance	x INR 202,049.25	Range INR 743,541 - INR 905,181
KITCHEN_BATHROOM No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
Doors and windows	Brand not recorded	29.00 EACH	INR 632,502
Doors Windows Package	Door, window, frame, glazing and hardware allowance	x INR 21,810.41	Range INR 581,902 - INR 708,402
DOORS_WINDOWS No evidence id	Supplier: not recorded	Includes material, labour	70% confidence

MATERIALS, BRANDS & RATES

Garden Threshold | Recorded evidence only; blank brands are not inferred.

ITEM / CATEGORY	BRAND / SPECIFICATION	QTY x RATE	AMOUNT
Professional services	Brand not recorded	1.00 LS	INR 316,251
Professional Services Service	Concept-stage architect, engineering and quantity-review allowance	x INR 316,251.00	Range INR 290,951 - INR 354,201
PROFESSIONAL_SERVICES No evidence id	Supplier: not recorded	Includes labour	70% confidence
Waterproofing	Brand not recorded	473.05 SQ_FT	INR 175,695
Waterproofing Package	Wet-area and exposed-slab waterproofing allowance	x INR 371.41	Range INR 161,639 - INR 196,778
WATERPROOFING No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
External and site works	Brand not recorded	1048.50 SQ_FT	INR 281,112
External Site Works Package	Basic drainage, paving and plot-development allowance	x INR 268.11	Range INR 258,623 - INR 314,845
EXTERNAL_SITE_WORKS No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
Construction preliminaries	Brand not recorded	12.00 MONTH	INR 175,695
Preliminaries Service	Temporary works, supervision, safety and mobilisation allowance	x INR 14,641.25	Range INR 161,639 - INR 196,778
PRELIMINARIES No evidence id	Supplier: not recorded	Includes labour	70% confidence
Lift shaft provision	Brand not recorded	1.00 EACH	INR 105,417
Lift Shaft Provision Package	Structural shaft provision only; lift car, controls and operating equipment...	x INR 105,417.00	Range INR 96,984 - INR 118,067
LIFT_SHAFT_PROVISION No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
Passenger lift equipment	Brand not recorded	1.00 EACH	INR 316,251
Passenger Lift Package	Passenger lift car, drive, controls and standard installation allowance	x INR 316,251.00	Range INR 290,951 - INR 354,201
PASSENGER_LIFT No evidence id	Supplier: not recorded	Includes material, labour	70% confidence
0% strategy adjustment for the balanced...	Brand not recorded	1.00 LS	INR 0
Strategy adjustment Adjustment	Transparent layout-complexity adjustment applied after the geometry tak...	x INR 0.00	Range INR 0 - INR 0
STRATEGY_ADJUSTMENT No evidence id	Supplier: not recorded	Inclusions not recorded	100% confidence
Tax from the frozen evidence lines	Brand not recorded	1.00 LS	INR 298,688
Tax Adjustment	Tax from the frozen evidence lines	x INR 298,688.00	Range INR 274,793 - INR 334,531
TAX No evidence id	Supplier: not recorded	Inclusions not recorded	100% confidence
7.5% administrator-configured planning...	Brand not recorded	1.00 LS	INR 568,523
Contingency Adjustment	7.5% administrator-configured planning contingency	x INR 568,523.00	Range INR 523,041 - INR 636,746
CONTINGENCY No evidence id	Supplier: not recorded	Inclusions not recorded	100% confidence

COST PROVENANCE

Evidence identifiers and dates are reproduced from the persisted estimate snapshot.

ASSUMPTIONS - Quantities are deterministic planning takeoffs from saved drawing geometry; final schedules require professional measurement. - Approved, current Jaipur evidence replaces an allowance only when item type, category, unit and quality tier match. - Unmatched lines allocate the governed AVAS_ADMIN_BASE_PRICE rate of INR 2600 per sq ft. 0% strategy adjustment for the balanced option - Passenger lift equipment and structural shaft provision are separately itemised.	EXCLUSIONS - Land cost - Finance and registration costs - Authority fees not supported by approved evidence - Loose furniture and appliances
---	--

PRICE EVIDENCE REGISTER		
UltraTech	Evidence: DEMO-EVIDENCE-CEMENT-001 Approved Local Evidence	2026-08-07 1 sample(s)
Tata Tiscon	Evidence: DEMO-EVIDENCE-STEEL-001 Approved Local Evidence	2026-08-07 1 sample(s)
Masonry units	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Sand and aggregates	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Civil construction labour	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Kajaria	Evidence: DEMO-EVIDENCE-FLOOR-001 Approved Local Evidence	2026-08-07 1 sample(s)
Paint and wall finishes	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Flooring and finish labour	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Electrical installation	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Plumbing installation	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Design engine: AVAS deterministic layout engine Mode: DETERMINISTIC Parameters: DETERMINISTIC / avas-backend-parameter-rules-1.0.0 Fallback: false Request: not applicable Prompt/schema: home-parameters-1.0.0 / home-parameters-1 Strategy: layout-parameters-2.0.0 Costing: geometry-takeoff-2.0		

COST PROVENANCE

Evidence identifiers and dates are reproduced from the persisted estimate snapshot.

ASSUMPTIONS - Quantities are deterministic planning takeoffs from saved drawing geometry; final schedules require professional measurement. - Approved, current Jaipur evidence replaces an allowance only when item type, category, unit and quality tier match. - Unmatched lines allocate the governed AVAS_ADMIN_BASE_PRICE rate of INR 2600 per sq ft. 0% strategy adjustment for the balanced option - Passenger lift equipment and structural shaft provision are separately itemised.	EXCLUSIONS - Land cost - Finance and registration costs - Authority fees not supported by approved evidence - Loose furniture and appliances
--	---

PRICE EVIDENCE REGISTER		
Kitchen and bathroom packages	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Doors and windows	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Professional services	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Waterproofing	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
External and site works	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Construction preliminaries	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Lift shaft provision	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
Passenger lift equipment	Evidence: no evidence id Avas Admin Base Price Allocated	Date not recorded 0 sample(s)
0% strategy adjustment for the balanced option	Evidence: no evidence id Avas Strategy Policy	2026-08-14 0 sample(s)
Tax from the frozen evidence lines	Evidence: no evidence id Governed Evidence Tax	2026-08-14 0 sample(s)
Design engine: AVAS deterministic layout engine Mode: DETERMINISTIC Parameters: DETERMINISTIC / avas-backend-parameter-rules-1.0.0 Fallback: false Request: not applicable Prompt/schema: home-parameters-1.0.0 / home-parameters-1 Strategy: layout-parameters-2.0.0 Costing: geometry-takeoff-2.0		

COST PROVENANCE

Evidence identifiers and dates are reproduced from the persisted estimate snapshot.

ASSUMPTIONS ■ Quantities are deterministic planning takeoffs from saved drawing geometry; final schedules require professional measurement. ■ Approved, current Jaipur evidence replaces an allowance only when item type, category, unit and quality tier match. ■ Unmatched lines allocate the governed AVAS_ADMIN_BASE_PRICE rate of INR 2600 per sq ft. ■ 0% strategy adjustment for the balanced option ■ Passenger lift equipment and structural shaft provision are separately itemised. EXCLUSIONS ■ Land cost ■ Finance and registration costs ■ Authority fees not supported by approved evidence ■ Loose furniture and appliances

PRICE EVIDENCE REGISTER 7.5% administrator-configured planning contingency Evidence: no evidence id Avas Admin Configuration 2026-08-14 0 sample(s)
Design engine: AVAS deterministic layout engine Mode: DETERMINISTIC Parameters: DETERMINISTIC / avas-backend-parameter-rules-1.0.0 Fallback: false Request: not applicable Prompt/schema: home-parameters-1.0.0 / home-parameters-1 Strategy: layout-parameters-2.0.0 Costing: geometry-takeoff-2.0